## Description of Changes:

1) Replace Page 1, titled "Notice of Advertisement" with new page 1 Revised, titled "Notice of Advertisement - Corrected Advertisement". Updated to show a revised "time" for bid letting.

2) Replace Page 4, titled "Schedule of Items (Itemized Bid Sheet)" with new page 4 Revised, Titled "Schedule of Items (Itemized Bid Sheet)". Updated to show a revised "time" for bid letting.

3)
Notice of Advertisement

Bids will be received by Midland County Road Commission, 2334 North Meridian Road, Sanford, MI 48657, until 2:00 pm on October 3, 2017 for the reconstruction of Poseyville Road Bridge over the Jo Drain in Ingersoll Township.

Construction to start no later than October 16, 2017 and must be open to traffic by November 13, 2017, with final completion by June 1, 2018.

Project Description: This project involves the reconstruction of Poseyville Road over Jo Drain. The project includes road work, earth excavation, removal of existing structure, construction of proposed bridge, with Geosynthetic Reinforced Soil Abutments, precast/post tensioned concrete deck, guardrail, maintenance of traffic, HMA paving, placing granular material, slope protection and rip rap. The contractor will be responsible for the supply and installation of the precast/post tensioned concrete deck and steel rail system.

Plans, bid form and specifications may be obtained by qualified Bidders at the office of Midland County Road Commission, 2334 North Meridian Road, Sanford, MI 48657 at no charge.
Midland County Road Commission
Schedule of Items (Itemized Bid Sheet)

Letting Date: Tuesday, October 3, 2017 2:00 PM

Contract ID: 56000 201249A
Location: Poseyville Road over Jo Drain
Description: Remove existing structure, replace with 22' span GRS/IBS bridge

<table>
<thead>
<tr>
<th>Project Number</th>
<th>Project Engineer</th>
<th>Date Created</th>
<th>Fed State</th>
<th>Fed Item</th>
<th>Control Section</th>
</tr>
</thead>
<tbody>
<tr>
<td>201249A</td>
<td>Terry Palmer</td>
<td>8/24/2017</td>
<td>ER-1756(015)</td>
<td>RT0740</td>
<td>56000</td>
</tr>
</tbody>
</table>

Location: Poseyville Road over Jo Drain
Description: Remove existing structure, replace with 22' span GRS/IBS bridge

Instructions to Bidders

IMPORTANT NOTICE:
Prime Contractor must be Mdot Prequalified 544 Ea or Fa

This project involves the replacement of the Poseyville Road Structure over the Jo Drain. The project includes road work, earth excavation, removal of existing structure, construction of proposed bridge, with Geosynthetic Reinforced Soil Abutments, precast/post tensioned concrete deck, guardrail, maintenance of traffic, HMA paving, placing granular material, slope protection and rip rap.

The undersigned understands and agrees that the local agency reserves the right to reject any and all bids and no contractual relationship shall exist between the undersigned and the local agency for the work described herein until such time as award is formally given.

The undersigned agrees upon submitting this bid that its agents, officers or employees have not directly or indirectly entered into any agreements, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal for the above project.

Subject to Section 102.17 of the MDOT Standard Specifications for Construction, the undersigned agrees to pay to the Midland County Road Commission (Local Agency) the proposal guaranty sum of: 25,000.00, if the undersigned fails to provide the required materials and/or execute the contract in accordance with Section 102.15 of the MDOT Standard Specifications for Construction within twenty-eight (28) days after being furnished with necessary contract and bond forms. The Local Agency may, upon request by the undersigned based on valid considerations and made prior to expiration of the twenty-eight (28) day period, extend said period of time as the Local Agency may deem appropriate. A written request for return, or cancellation, of the proposal guaranty under Section 102.17 of the MDOT Standard Specifications for Construction must be filed with the Local Agency within fifteen (15) days after mailing by the Local Agency of notice that the proposal guaranty is being forfeited. Upon an adverse decision by the committee or failure to file a timely request for return, or cancellation, of proposal guaranty, payment shall be made within 20 days after the mailing by the Local Agency a Final Demand for Payment. If payment is not made within 20 days, the undersigned hereby authorizes the Local Agency to withhold said sum from any money which may now, or hereafter, become due and owing by the Local Agency to the undersigned.

COMPANY BIDDING: _____________________________________________________________

CONTACT PERSON: ___________________________________________________________

ADDRESS: ___________________________________________________________________

PHONE/FAX: ___________________________________________________________________

AUTHORIZED SIGNATURE: ____________________________ TITLE: ____________________

INDICATE ON ENVELOPE: Company Name, Bid Item, Time and Date
Addendum # 1

Description: Changes to Letting Date/Time on page 1 (Notice of Advertisement) and page 4 (Schedule of Items).

Addendum Issue Date: September 26, 2017

Bidding Company ______________________________

Contact Person ________________________________

Authorized Signature ____________________________

A signed copy of this form must accompany all bids received for the above reference project.